

GOVERNMENT OF WEST BENGAL
WATER RESOURCES INVESTIGATION & DEVELOPMENT DEPARTMENT
DISTRICT PROJECT MANAGEMENT UNIT, JALPAIGURI DISTRICT
WEST BENGAL ACCELERATED DEVELOPMENT OF MINOR IRRIGATION
PROJECT

ADMINISTRATIVE BUILDING, JALASAMPAD BHAWAN, JALPAIGURI
RAJBARIPARA , JALPAIGURI , PIN-735101

E-mail: jal.dpmu.wbadmip@gmail.com / eedpmujal@gmail.com / seamslgdpdt@gmail.com

AGREEMENT NO.: Credit 5014-IN / Loan 8090-IN

E-Tender Reference No.- 21/JAL ADMIP/TW(Solar)/2018-19/Group “1 to 14”

1) INVITATION

- A) The Government of India has received a credit from the International Development Association /Loan from the International Bank for Reconstruction & Development towards the cost of West Bengal Accelerated Development of Minor Irrigation Project (WBADMIP) and intends to apply a part of the funds to cover eligible payments under the contracts for construction of works as detailed below. Bidding is open to all bidders from eligible source countries as defined in the IBRD Guidelines for Procurement. Bidders from India should, however, be registered with the Government of West Bengal or other State Governments/Government of India, or State/Central Government Undertaking. Procurement under the West Bengal Accelerated Development of Minor Irrigation Project (WBADMIP) is carried out following the procurement procedures prescribed by the World Bank and guided by the Procurement manual prepared for the project.(Refer to <http://www.wbwridd.gov.in/index.php/wridd/procurement>)
- B) The DPD(T),DPMU, Jalpaiguri, WBADMIP & Superintending Engineer(A-M), Agri-Mechanical Circle, Siliguri invites item rate Two Cover System Quotation in electronic tendering system for and on behalf of The Project Director, WB_ADMIP. Details of name work, Approximate Tender costs etc. are given para-2 below table.
- C) The Bid document is available online and bids are to be submitted Only on online through the e-tendering portal <https://wbtenders.gov.in> only. The bidders would be required to register in the web-site which is free of cost.

2. DETAILS OF WORK :-

Sl No.	Bid No.	Name of Work	Approximate Value of Work in Rs.	Earnest Money in Rs.	Time of Completion
1	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 1	Construction & installation of Solar power Operated 20 Nos. Tube Well [5 nos cluster] including supply of all materials A. Cluster of 04 no's TW Solar at Mouza- Paschim Baragilla III, J.L. No-45, Plot No-(1814/1872), (2511), (1620), (1840) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project. B. Cluster of 04 no's TW Solar at Mouza- Paschim Baragilla IV, J.L.No-45, Plot No- (674), (566), (539), (556) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.	18251826.00 (Rs. One Crore Eighty Two Lakhs Fifty One Thousand Eight Hundred Twenty Six Only)	365037.00 (Rs. Three Lakh Sixty Five Thousand Thirty Seven Thousand Only)	150 Days (One Hundred Fifty) Days from date of issued work order

		<p>C. Cluster of 04 no's TW Solar at Mouza- Paschim Baragilla V, J.L.No-45, Plot No- (95), (6/612), (10), (23/621)under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 04 no's TW Solar at Mouza- Paschim Baragilla VI, J.L.No-45, Plot No- (225), (285), (151),(215)under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>E. Cluster of 04 no's TW Solar at Mouza- Paschim Baragilla VII, J.L.No-45, Plot No- (1020), (992),(813), (1166)under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>			
2	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 2	<p>Construction & installation of Solar power Operated 19 Nos. Tube Well [4 nos cluster] including supply of all materials</p> <p>A. Cluster of 04 no's TW SOLAR at Mouza- Panbari, J.L. No 05, Plot No- (3046), (2749), (2603), (2910) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 06 no's TW SOLAR at Mouza- Kumarpara, J.L.No-16, Plot No- (551), (1060), (591) (334), (687), (534) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 05 no's TW SOLAR at Mouza- Uttar Kalamati - II J.L.No-12, Plot No- (495), (433), (351), (217), (72) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 04 no's TW SOLAR at Mouza- Boulbari V J.L.No-17, Plot No- (3771), (3763), (2856), (3145) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	17332994.00 (Rs. One Crore Seventy Three Lakh Thirty Two Thousand Nine Hundred Ninety Four Only)	346660.00 (Rs. Three Lakh Forty Six Thousand Six Hundred Sixty Only)	150 Days (One Hundred Fifty) Days from date of issued work order

3	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 3	<p>Construction & installation of Solar power Operated 18 Nos. Tube Well [4 nos cluster] including supply of all materials</p> <p>A. Cluster of 05 no's TW SOLAR at Mouza- Boulbari VI, J.L.No-17, Plot No (2949), (2857), (2553/2977), (525), (3846) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 05 no's TW SOLAR at Mouza- Paschim Baragilla VIII, J.L.No-45, Plot No (1485), (1403), (1289), (1270), (1207) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 04 no's TW SOLAR at Mouza- Kumarpara IV, J.L.No-16, Plot No (1677), (3099), (2934), (1817), under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 04 no's TW SOLAR at Mouza- Satvendi III, J.L.No-6, Plot No (2125), (2128), (203), (1110) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	16422483.00 (Rs. One Crore Sixty Four Lakh Twenty Two Thousand Four Hundred Eighty Three Only)	328450.00 (Rs. Three Lakh Twenty Eight Thousand Four Hundred Fifty Only)	150 Days (One Hundred Fifty) Days from date of issued work order
4	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 4	<p>Construction & installation of Solar power Operated 17 Nos. Tube Well [8 nos cluster] including supply of all materials</p> <p>A. Cluster of 04 no's TW SOLAR at Mouza- Banglar Jhar I , J.L.No-43, Plot No (117), (129), (157), (346) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 04 no's TW SOLAR at Mouza- Banglar Jhar II , J.L.No-43, Plot No (1080), (1304), (781), (1360) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 04 no's TW SOLAR at Mouza- Banglar Jhar III , J.L.No-43, Plot No (721), (473), (1492), (117) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 01 no's TW SOLAR at Mouza- Kumarpara V, J.L.No-16, Plot No (4283) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	15545256.00 (Rs. One Crore Fifty Five Lakh Forty Five Thousand Two Hundred Fifty Six Only)	310905.00 (Rs. Three Lakh Ten Thousand Nine Hundred Five Only)	150 Days (One Hundred Fifty) Days from date of issued work order

		<p>E. Cluster of 01 no's TW SOLAR at Mouza- Satvendi IV, J.L.No-6, Plot No (760) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>F. Cluster of 01 no's TW SOLAR at Mouza- Kaoagab IV, J.L.No-8, Plot No (1855) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>G. Cluster of 01 no's TW SOLAR at Mouza- Jhar Baragilla IV, J.L.No-7, Plot No (401) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>H. Cluster of 01 no's TW SOLAR at Mouza- Chengmari V, J.L.No-15, Plot No (2599) under Maynaguri Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>			
5	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 5	<p>Construction & installation of Solar power Operated 19 Nos. Tube Well [4 nos cluster] including supply of all materials</p> <p>A. Cluster of 04 no's TW SOLAR at Mouza- Dakshin Chengmari I, J.L.No-98, Plot No- (793), (883), (924), (988) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 04 no's TW SOLAR at Mouza- Dakshin Chengmari II, J.L.No-98, Plot No- (69, 76), (100), (98), (83) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 06 no's TW SOLAR at Mouza- Dakshin Chengmari III, J.L.No-98, Plot No (56), (345), (69), (99), (921), (60) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 05 no's TW SOLAR at Mouza- Dakshin Chengmari X, J.L.No-98, Plot No (1612, 1615), (1260, 1263), (950), (923), (865) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	17725765.00 (Rs. One Crore Seventy Seven Lakh Twenty Five Thousand Seven Hundred Sixty Five Only)	354515.00 (Rs. Three Lakh Fifty Four Thousand Five Hundred Fifteen Only)	150 Days (One Hundred Fifty) Days from date of issued work order

6	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 6	<p>Construction & installation of Solar power Operated 20 Nos. Tube Well [5 nos cluster] including supply of all materials</p> <p>A. Cluster of 04 no's TW SOLAR at Mouza- Dakshin Chengmari XI, J.L.No-98, Plot No (90), (792), (909), (924) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 04 no's TW SOLAR at Mouza- Dakshin Chengmari IV, J.L.No-98, Plot No (793), (948), (798), (1135) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 04 no's TW SOLAR at Mouza- Dakshin Chengmari V, J.L.No-98, Plot No (90), (86), (85), (80) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 04 no's TW SOLAR at Mouza- Dakshin Chengmari VI, J.L.No-98, Plot No- (66), (67), (68), (66) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>E. Cluster of 04 no's TW SOLAR at Mouza- Dakshin Chengmari VII, J.L.No-98, Plot No- (75), (76), (68),(68) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	18651189.00 (Rs. One Crore Eighty Six Lakh Fifty One Thousand One Hundred Eighty Nine Only)	373024.00 (Rs. Three Lakh Seventy Three Thousand Twenty Four Only)	150 Days (One Hundred Fifty) Days from date of issued work order
7	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 7	<p>Construction & installation of Solar power Operated 20 Nos. Tube Well [5 nos cluster] including supply of all materials</p> <p>A. Cluster of 04 no's TW SOLAR at Mouza- Dakshin Chengmari VIII, J.L.No-98, Plot No- (54), (57), (56),(104) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	18651189.00 (Rs. One Crore Eighty Six Lakh Fifty One Thousand One Hundred Eighty Nine Only)	373024.00 (Rs. Three Lakh Seventy Three Thousand Twenty Four Only)	150 Days (One Hundred Fifty) Days from date of issued work order

		<p>B. Cluster of 04 no's TW SOLAR at Mouza- Dakshin Chengmari IX, J.L.No-98, Plot No- (793), (345), (791), (649) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 04 no's TW SOLAR at Mouza- Chapadanga II, J.L.No-96, Plot No- (222), (219), (127), (193/203/204) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 04 no's TW SOLAR at Mouza- Chapadanga III, J.L.No-96, Plot No- (1353, 1354), (1347, 1339), (1272), (1243) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>E. Cluster of 04 no's TW SOLAR at Mouza- Chapadanga V, J.L.No-96, Plot No- (1312), (1420), (859), (1300) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>			
8	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 8	<p>Construction & installation of Solar power Operated 18 Nos. Tube Well [4 nos cluster] including supply of all materials</p> <p>A. Cluster of 04 no's TW SOLAR at Mouza- Chapadanga VI, J.L.No-96, Plot No- (1921,1922), (1922), (417), (1918) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 05 no's TW SOLAR at Mouza- Chapadanga IV, J.L.No-96, Plot No- (704), (606), (617), (552), (552) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 05 no's TW SOLAR at Mouza- Uttar Jhar Matiali , J.L.No-123, Plot No- (2220/2281), (2229/2231), (2131), (2191/2243), (2530) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	16755158.00 (Rs. One Crore Sixty Seven Lakh Fifty Five Thousand One Hundred Fifty Eight Only)	335103.00 (Rs. Three Lakh Thirty Five Thousand One Hundred Three Only)	150 Days (One Hundred Fifty) Days from date of issued work order

		D. Cluster of 04 no's TW SOLAR at Mouza- Paschim Dolaigaon I, J.L.No-70, Plot No- (1063), (325), (1072), (1138) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.			
9	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 9	<p>Construction & installation of Solar power Operated 20 Nos. Tube Well [4 nos cluster] including supply of all materials</p> <p>A. Cluster of 06 no's TW SOLAR at Mouza- Uttar Khalpara III, J.L.No-86, Plot No- (238/448), (517), (416), (419), (333), (737) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 06 no's TW SOLAR at Mouza- Uttar Khalpara VI, J.L.No-86, Plot No- (776), (206), (2516), (591), (605), (594) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 04 no's TW SOLAR at Mouza- Uttar Khalpara IV, J.L.No-86, Plot No- (420), (420), (427), (576) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 04 no's TW SOLAR at Mouza- Uttar Khalpara V, J.L.No-86, Plot No- (435), (437), (436), (483) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	18690981.00 (Rs. One Crore Eighty Six Lakh Ninety Thousand Nine Hundred Eighty One Only)	373820.00 (Rs. Three Lakh Seventy Three Thousand Eight Hundred Twenty Only)	150 Days (One Hundred Fifty) Days from date of issued work order
10	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 10	<p>Construction & installation of Solar power Operated 19 Nos. Tube Well [4 nos cluster] including supply of all materials</p> <p>A. Cluster of 05 no's TW SOLAR at Mouza- Kodalkati I, J.L.No-77, Plot No- (292/2), (602/605), (472/474), (637), (594/3) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	17725765.00 (Rs. One Crore Seventy Seven Lakh Twenty Five Thousand Seven Hundred Sixty Five Only)	354515.00 (Rs. Three Lakh Fifty Four Thousand Five Hundred Fifteen Only)	150 Days (One Hundred Fifty) Days from date of issued work order

		<p>B. Cluster of 04 no's TW SOLAR at Mouza- Kodalkati II, J.L.No-77, Plot No- (462), (468/462), (631/2), (632/1), (632/2) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 06 no's TW SOLAR at Mouza- Kodalkati III, J.L.No-77, Plot No- (483), (820/ 830), (443/444), (601/731), (581/598), (756/765) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 04 no's TW SOLAR at Mouza- Uttar Matiali VI, J.L.No-91, Plot No- (1060), (1038), (841), (833) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>			
11	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 11	<p>Construction & installation of Solar power Operated 20 Nos. Tube Well [4 nos cluster] including supply of all materials</p> <p>A. Cluster of 04 no's TW SOLAR at Mouza- Uttar Matiali VII, J.L.No-91, Plot No- (824), (882), (838), (840) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 04 no's TW SOLAR at Mouza- Dhalabari IV, J.L.No-75, Plot No- (570), (580), (690), (558) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 06 no's TW SOLAR at Mouza- Dhalabari III, J.L.No-75, Plot No- (214), (05), (7/5), (787), (746/744), (792/800) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 06 no's TW SOLAR at Mouza- Dakshin Khalpara III, J.L.No-86, Plot No- (657), (106/107), (416), (657), (135), (141) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	18690981.00 (Rs. One Crore Eighty Six Lakh Ninety Thousand Nine Hundred Eighty One Only)	373820.00 (Rs. Three Lakh Seventy Three Thousand Eight Hundred Twenty Only)	150 Days (One Hundred Fifty) Days from date of issued work order

12	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 12	<p>Construction & installation of Solar power Operated 20 Nos. Tube Well [5 nos cluster] including supply of all materials</p> <p>A. Cluster of 04 no's TW SOLAR at Mouza- Dhalabari I, J.L.No-75, Plot No-(506), (1101), (1104), (541) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 04 no's TW SOLAR at Mouza- Kranti VII, J.L.No-84, Plot No- (54), (265), (685), (392) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 04 no's TW SOLAR at Mouza- Uttar Saripakuri III, J.L.No-89, Plot No- (737), (690), (527), (661) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 04 no's TW SOLAR at Mouza- Dakshin Haskhali , J.L.No-61, Plot No- (1229), (1227), (1220), (1222) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>E. Cluster of 04 no's TW SOLAR at Mouza- Dakshin Haskhali I, J.L.No-61, Plot No- (1188), (1182), (1221), (1227) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	18651189.00 (Rs. One Crore Eighty Six Thousand Fifty One Thousand One Hundred Eighty Nine Only)	373023.00 (Rs. Three Lakh Seventy Three Thousand Twenty Three Only)	150 Days (One Hundred Fifty) Days from date of issued work order
13	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 13	<p>Construction & installation of Solar power Operated 20 Nos. Tube Well [5 nos cluster] including supply of all materials</p> <p>A. Cluster of 04 no's TW SOLAR at Mouza- Chengmari Dangapara, J.L.No-107, Plot No- (57/66), (561), (548), (173) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 04 no's TW SOLAR at Mouza- Chengmari Dangapara I, J.L.No-107, Plot No- (1602), (63), (1602), (62) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	18651189.00 (Rs. One Crore Eighty Six Thousand Fifty One Thousand One Hundred Eighty Nine Only)	373023.00 (Rs. Three Lakh Seventy Three Thousand Twenty Three Only)	150 Days (One Hundred Fifty) Days from date of issued work order

		<p>C. Cluster of 04 no's TW SOLAR at Mouza- Chengmari Dangapara II, J.L.No-107, Plot No- (63), (59), (59), (550) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 04 no's TW SOLAR at Mouza- Chengmari Dangapara III, J.L.No-107, Plot No- (1423), (57/65), (803), (55/3) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>E. Cluster of 04 no's TW SOLAR at Mouza- Kumlai, J.L.No-55, Plot No- (47), (43), (170), (45) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>			
14	21/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/20 18-19/Group 14	<p>Construction & installation of Solar power Operated 20 Nos. Tube Well [5 nos cluster] including supply of all materials</p> <p>A. Cluster of 04 no's TW SOLAR at Mouza- Kumlai III, J.L.No-55, Plot No- (45), (320), (31), (51) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>B. Cluster of 04 no's TW SOLAR at Mouza- Jhar Matiali, J.L.No-123, Plot No- (3020), (3020/3858), (9), (9) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>C. Cluster of 04 no's TW SOLAR at Mouza- Jhar Matiali I, J.L.No-123, Plot No- (3020/851), (3232), (3094), (3008/3010) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>D. Cluster of 04 no's TW SOLAR at Mouza- Paschim Dolaigaon II, J.L.No-70, Plot No- (1240), (523), (1114), (667) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p> <p>E. Cluster of 04 no's TW SOLAR at Mouza- Uttar Saripakuri, J.L.No-89, Plot No- (2358), (864/872), (887), (1806) under Mal Block in the district of Jalpaiguri, West Bengal under WBADMI Project.</p>	18651189.00 (Rs. One Crore Eighty Six Thousand Fifty One Thousand One Hundred Eighty Nine Only)	373023.00 (Rs. Three Lakh Seventy Three Thousand Twenty Three Only)	150 Days (One Hundred Fifty) Days from date of issued work order

2) TIME SCHEDULE FOR SUBMISSION AND OPENING OF TENDER DOCUMENTS.

PERIOD OF AVAILABILITY OF BIDDING DOCUMENT ON WEBSITE (https://wbtenders.gov.in)	: 18/01/2019,18.00 Hours to 18/02/2019, 11.00 Hours
SEEK ONLINE CLARIFICATION START DATE & TIME	: 18/01/2019,18.00 Hours
SEEK ONLINE CLARIFICATION END DATE & TIME	: 28/01/2019,18.00 Hours
ONLINE BID SUBMISSION START DATE AND TIME	: 18/01/2019,18.00 Hours
LAST DATE AND TIME FOR ONLINE RECEIPT OF BIDS	: 16/02/2019,11.00 Hours
TIME AND DATE OF OPENING OF BIDS (Bid will be opened online by The Authorized Officers)	: 18/02/2019,11.00 Hours

Tender will be opened online by the DPD(T),DPMU, Jalpaiguri, WBADMIP & Superintending Engineer(A-M),Agri-Mechanical Circle, Siliguri

3) MODE OF PAYMENT

A) Payment For The Completed Works Will Be Made Through IFMS Portal, Of Finance Department, Govt. Of West Bengal in Three Parts (63%, 24%, & 13%), Statutory Deductions Will Be Made For Some Sector as Per System Generated, No Plea For Alteration Will Be Accepted In Any Circumstance & No Correspondence Will Be Made. Deduction will be made as per current government rules which may be change time to time. **EMD/Bid security shall be collected as online NEFT/RTGS Method. Payment will be made Subject to availability of fund.**

B) **Statutory deductions :-**

a) Normal Security deposit :- Normal Security deposit :- 6% of gross amount of bill will be deducted during payment (subject to maximum of 5% of contract value) & the same will be released after one year reckoned from the date of handed over of the scheme, it covers all the component of the scheme.

b) Performance Security :- Performance Security in the form of B.G. of 5% which was deposited by the awarded bidder after receiving LOA from authority & will be released after 2 (Two) year from the Date of handing over the scheme in phased manner @ 25% of the said security deposit at the end of 2nd/3rd/4th/5th year, provided all maintenance work, as necessary, has been carried out by the awarded bidder, a certificate in this respect is required to be place from the respective WUA to the Assistant Engineer in charge of the work.

c) Additional Security for complete solar operated system, like SPV module, mounting structure, PCU/VFD, earthing, lighting system, solar operated submersible pump, cable & accessories :-

(i) Additional Security will be deducted from the bill @ 2/per watt peak per year Per Pinpoint for the items of SPV module (3250 watt peak), Solar operated submersible pump & it will be released as follows, this release time will be counted after one year of statutory warranty period:-

After completion one 1 year from with satisfactory completion of maintenance work done by the agency, 25% of the amount will be released. Similarly for remaining years same procedure will be followed .

(ii) For unbalanced bid additional 10% is required to be deposited in the form of Bank Guarantee & the same will be released after the Handing over the Scheme

C) **During claim of bill for completed work, awarded bidder should be required to submit the system generated "TAX INVOICE" & no other mode of "Tax Invoice is allowed for considering payment.**

4) LANGUAGE OF THE TENDER

The tender document shall be filled in English. All literatures and correspondences in connection with the Tender shall be in English

5) SPECIAL TERMS & CONDITION:-

- I. ***This is a project work (WBADMIP), meant for construction, installation, commissioning, and up to 5 years mandatory maintenance including 1(one) year of statutory maintenance. This is item rate contract & since time is the essence of contract, so extension of time not allowed, this WBADMIP Project ends on 20-Dec-2019.***
- II. ***Downtime for Repairing Other Than Theft, Rioting, Flood, Fire, Earthquake is 72 Hours from the date of sending information either by SMS, WhatsApp or E-mail from WUA or***

Department up to 5 yrs. from the date of handed over of scheme. Failing Penal Action will be taken without Exception.

III. Before Participating e-Tender, bidders are requested to visit site carefully, like space for site camp, availability of unskilled labour, Lithography of the area to ascertain to availability of water, any site related issues which may hamper progress of work & in this case department has no liability & not taken up any such matter in any circumstances. Site location details are available in bid document. The cost of visiting site for participating bid shall be at the bidder's own expense. Access to the Pinpoint should also visit carefully & No Plea will be Entertain.

IV. Intending Bidder Should note that in BOQ Item No 28 Amount Should not Excessed 2% of the Quoted Rate against the Item No 16,19, 22 & 24 covering a period of 5 years.

6) TENDER INVITING AUTHORITY

DPD (T), DPMU, Jalpaiguri, WBADMIP & Superintending Engineer (A-M), Agri-Mechanical Circle, Siliguri

Memo.No-037(38)

Dated 18.01.2019

Copy forwarded for Kind information and wide circulation through office NOTICE BOARD only to the:-

1. Sabhadhipati, Jalpaiguri Zilla Parishad.
2. Project Director, WBADMI Project, ICMARD Building (5th Floor), Kolkata - 67.
3. Assistant Project Director SPMU, WBADMIP, Kolkata
- 4-5. Chief Engineer-I / II, Water Resources Development Directorate, 11A Mirza Galib Street, Kolkata-700087
6. Principal Accountant General, treasury Buildings, Kolkata -700001
7. District Magistrate, Jalpaiguri
8. Additional District Magistrate (Development) & DPD (Administration), WBADMIP, Jalpaiguri
9. Director, Information & Cultural Affairs (I &CA) Department, Writers` Building, Kolkata 700001
10. Finance Controller, SPMU, WBADMIP, Kolkata
11. Commissioner of Sale Tax, Kolkata.
12. Commissioner Income Tax, Kolkata.
13. Administrative Officer, SPMU, WBADMIP, Kolkata
14. Executive Engineer (A-I), Agri-Irrigation Division, Jalpaiguri.
15. Executive Engineer (A-M), Jalpaiguri (A-M) Division, Jalpaiguri
16. Executive Engineer (A-I), SWI Divn-IV, Jalpaiguri
17. Executive Engineer, DPMU Jalpaiguri, WBADMIP
18. Executive Engineer (A-I), Shri Joydeep Das, SPMU, WBADMIP, Kolkata
19. Executive Engineer (A-M), Shri N.K Haldar, SPMU, WBADMIP, Kolkata
20. Divisional Forest Officer, Jalpaiguri
21. Officer in charge, NIC, Jalpaiguri with request for publication of the same through District website.
22. District Information Officer Jalpaiguri. Separate order for publishing Notice in mentioned Newspaper is being sent.
23. District Horticulture Officer, Jalpaiguri.
24. Deputy Director of Agriculture (Admin.), Jalpaiguri.
25. Assistant Director of Fisheries Jalpaiguri.
26. Divisional Accountant, DPMU, Jalpaiguri, WBADMIP & Member Bid Evaluation Committee of this Office.
27. Team Leader (ME Specialist), SPMU, WBADMIP, Kolkata
28. Procurement Engineer & Member Convener of Bid Evaluation Committee, DPMU, Jalpaiguri, WBADMIP
29. Assistant Engineer (A-I), Shri Biman Kumar Sadhu, DPMU, Jalpaiguri, WBADMIP
- 30-31. Assistant Engineer (All), DPMU, Jalpaiguri, WBADMIP
32. Assistant Engineer (A-I), SWI Sub-Divn IVA, Jalpaiguri
33. Block Development Officer, Matiali Block
34. MIS Manager, SPMU, WBADMIP, Kolkata-With the requested to upload the Summary details in WBADMIP Website
35. Data Base Manager, DPMU, Jalpaiguri, WBADMIP
36. Office Assistant, DPMU, Jalpaiguri, WBADMIP-He is requested to circulate through E-mail & arrange to display in Office Notice Board
37. Team Leader, Hijli Inspiration, DPMU, Jalpaiguri, WBADMIP
38. Guard

Sd/-(A.Mallick)

DPD(T), DPMU, Jalpaiguri, WBADMIP
&
Superintending Engineer(A-M)
Agri-Mechanical Circle,
Siliguri